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STATEMENT OF WORK FOR THE
Rebuild of the Radio Set, AN/PRC-104B
NSN 5820-01-269-5603

1.0 Scope. This Statement of Work (SOW), along with rebuild standard RS 07748A-50/4,
establishes and sets forth tasks and identifies the work efforts that shall be performed by the
Contractor (for purposes of this SOW, Contractor is defined as the commercial or government
entity performing the rebuild in the rebuild effort of the Radio Set. These documents contain
requirements to restore the Radio Set to Condition Code "A." Condition Code A is defined as
"serviceable/issuable without qualification, new, used, repaired or reconditioned materiel which
is serviceable and issuable to all customers without limitation or restriction, including materiel
with more than 6 months shelf-life remaining."

1.1 Background. Rebuild is defined as "That maintenance technique used to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through a maintenance technique or complete disassembly of
the item, inspection of all parts or components, repairs or replacement of worn or unserviceable
elements using original manufacturing tolerances and/or specifications and subsequent
reassembly of the items.”

2.0 Applicable Documents. The following documents form a part of this SOW to the extent
specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards.

MIL-STD-129 DoD Standard Practice for Military Marking
MIL-STD-2073-1C DoD Standard Practice for Military Packaging
MIL-STD-130 Identification Marking of U.S. Military Property

Military Standards (For Reference Only).

MIL-STD-973 Configuration Management

2.2 Other Government Documents and Publications. The issues of those documents cited
below shall be used.

TM 07748B-12/1 Operator’s Organizational Jan 1979
TO 31R2-2-PRC104-1 Maintenance Instructions for PCN 184 077480 00
AN/PRC-104B
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TM-07748B-45/2 Field Maintenance Instructions Jan 1979
TO31R2-2PRC104-2 for AN/PRC-104B PCN 184 077482 00
SL-4-09214A Repair Parts List for April 1979
TO 31R2-2-PRC-104-4 AN/PRC-104B w/Ch.1 PCN 124 092140 00
TM-08235A-14/1 Operator and Maintenance

Instructions for Battery Case

CY-7875/PRC-104 w/Ch.1 PCN 184 079635 01
TM-10-8400-203-23 General Repair Procedures May 1990

For Individual Equipment PCN 350 087500 00
SL-4-07671B Frame Assembly Field pack
RS 07748A-50/4 Rebuild Standard for Jan 1979

AN/PRC-104 w/Ch. 1 PCN 170 070748 00
TM-4750-15/2 Painting and Registration Marking

for Marine Corps Combat and

Tactical Equipment
TI-5820-25/22 Electromagnetic Environmental May 1999

Effects Procedures for Installation PCN 168 047801 00
of Communication Equipment on
US Marine Corps Platforms

TC 10-19 Alice (All-purpose Lightweight
Individual Carrying Equipment)

Drawing 755002A0150
DOD 4000.25-1-M MILSTRIP Manual

NAVICPINST 4491.2A Requisitioning of Contractor Furnished Material
From The Federal Supply System

2.3 Industry Standards.

ANSI/EIA 625 Requirements for Handling Electrostatic-Discharge Sensitive
ESDS Devices
ANSVISO/ASQC Q9002-1995 Quality Systems
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(Copies of military specifications and standards are available from the Naval Publications and
Forms Center, (ATTN: NPODS), 5801 Tabor Avenue, Philadelphia, PA 19120-5099. Copies
of other government documents and publications required by contractors in connection with
specific SOW requirements shall be obtained through the Weapon System Manager: Life Cycle
Management Center, Attn: Code 847-2, 814 Radford Blvd. STE 20320, Albany, Georgia
31704-0320, commercial telephone number (912) 439- 6543 or DSN 567-6543. Copies of
engineering drawings, if applicable, shall be obtained from Life Cycle Management Center, Attn:
Code 825-3, 814 Radford Blvd. STE 20320, Albany, Georgia 31704-0320, commercial
telephone number (912) 439-6410 or DSN 567-6419.)

3.0 Requirements.

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materials, labor, equipment, facilities and missing/repair parts, necessary to
inspect, diagnose, restore, and test and calibrate the Radio Set. Upon completion of rebuild, the
subject item shall be Condition Code "A."

b. Conduct in-process and final on-site testing for witness by a Marine Corps authorized
representative.

3.2 Detail Tasks. The following tasks describe the different phases for rebuild of the Radio Set.

3.2.1 Phase I- Pre-induction. A pre-induction inspection analysis shall be performed for each
Radio Set using the Contractor Facility's diagnosis, inspection and testing techniques to
determine extent of work and parts required. These findings shall be annotated on the Pre-
Induction Checklist and shall be provided to the government in accordance with Section 4.0 of
this SOW.

3.2.2 Phase Il -Rebuild. After pre-induction tests and inspections have been completed, repair
of the Radio Set shall be accomplished in accordance with this SOW and Rebuild Standard

RS 07748A-50/4. Deficiencies noted on the Pre-Induction Checklist during Phase I shall be
repaired/replaced. Components or assemblies shall not be disassembled for replacement of parts
unless that part has failed, or the component assembly wherein the part is located is disassembled
for repair.

a. Data plate. Each repaired Radio Set shall have a rebuild data plate affixed to the front
panel of the Receiver-Transmitter, RT-1209/URC, in accordance with drawing number 755002
A0150. The data plate shall meet the requirements of MIL-STD-130 and TM 4750-15/2.

b. Hardware.

(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws,
washers, turn lock fasteners, mandatory replacement items, safety, and one-time use items, etc.,
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in accordance with Rebuild Standard RS 07748A-50/4. Unserviceable would include any of the
above that failed to function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

3.2.3 Phase 11l - Inspection, Testing and Acceptance.

a. Inspection, Testing and Acceptance of the Radio Set shall be conducted in accordance
with TM 07748B-12/1; TO 31R2-2-PRC-104-1; TM-07748B-45/2; TO31R2-2PRC104-2;
SL-4-09214A; TO 31R2-2-PRC-104-4; TM-08235A-14; TM-10-8400-203-23; SL-4-07671B;
TC 10-19 and RS 07748 A-50/4. Incorporate all current Engineering Change Proposals (ECPs),
Modification Instructions (MIs), TM-4750-15/2, TI-5820-25/22 and Drawing 755002A0150.

b. The Contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are notitied prior to completion ot the hinal acceptance. Acceptance tests
shall be held at the contractor’s facility, MCLB (Code 891), Albany, Georgia, representatives
shall be given a minimum of two weeks notice prior to commencement of acceptance testing.

c. The Contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCLB (Code 891), Albany, Georgia, representatives may require the
Contractor to repeat tests or portions thereof, if the original tests fail to demonstrate compliance
with this SOW.

d. Acceptance testing on all Radio Sets repaired under the provisions of this SOW shall be
accomplished in accordance with TM 07748B-12/1; TO 31R2-2-PRC-104-1; TM-07748B-45/2;
TO31R2-2PRC104-2; SL-4-09214A; TO 31R2-2-PRC-104-4; TM-08235A-14;
TM-10-8400-203-23; SL-4-07671B; TC 10-19 and RS 07748A-50/4. Incorporate all current
Engineering Change Proposals (ECPs), Modification Instructions (MIs), TM-4750-15/2,
T1-5820-25/22 and Drawing 755002A0150.

3.2.4 Preparation for Shipment and Storage.

a. Equipment delivered under the terms of this SOW shall be prepared for shipment and
storage in accordance with MIL-STD-2073-1C. Equipment scheduled for long term
storage or shipment to overseas destinations shall be preserved to Level A. Equipment
scheduled for immediate use and shipment to Continental United States destinations shall
be preserved to Level B.

b. Marking. Marking of all items shall be in accordance with MIL-STD-129.
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¢. The Marine Corps will be responsible for transportation costs associated with shipping the
Radio Set to the Contractor. The Contractor shall be responsible for shipment of the Radio Set to
a pre-designated site. MCLB Albany, GA, Code 847-2, (912) 439-6544 or DSN 567-6544, will
provide instructions to the contractor.

3.3 Configuration Management.

3.3.1 Configuration Status Accounting (CSA).

a. The Contractor shall record and submit data on retrofit accomplished during Phase I1.

b. The government will identify the configuration changes to be inspected by furnishing a
Configuration Inspection Checklist to the Contractor. The Contractor shall use one checklist per
Radio Set to record their inspection findings along with other required data.

¢. The Contractor shall record serial numbers of the assemblies listed on the Configuration
Inspection Checklist. The Contractor shall record the information on the same form that was
used to record the application status of configuration changes.

3.3.2 Configuration Control. The contractor shall implement configuration control to
established configuration items. The baseline configuration has been established in the
Technical Data Package and applicable Mls and ECPs. Deviation from the established
baseline configuration will not be allowed without the approval in writing from the
Weapon System/Equipment Manager (Code 847-2). If necessary to temporarily depart
from the authorized configuration, the contractor shall prepare and submit a Request for
Deviation/Request for Waiver using MIL-STD-973, paragraph 5.4.3 or 5.4.4,
subparagraphs and Appendix E, as a guide.

3.4 Government Fumished Equipment (GFE)/Government Furnished Materiel (GFM). GFE is
government owned equipment authorized by contract for use by a Commercial/Government
contractor. It is neither consumed during production nor incorporated into any product. GFM is
materiel furnished to a contractor that will be consumed during the course of production or
incorporated into product being manufactured/remanufactured under a contract/statement of
work. In the event the Marine Corps does have GFE/GFM requirements the Management
Control Activity (MCA/G316-2), Marine Corps Logistics Bases, Albany, Georgia, will
coordinate required GFE and will maintain a central control on Marine Corps assets in the
Contractor’s possession. The MCA will forward a GFE Accountability agreement to the
Contractor Facility for sighature to establish a chain of custody and property responsibilities for
Marine Corps assets.

3.5 Contractor Furnished Materiel. The Marine Corps has adopted the Navy's procedures
regarding Contractor Furnished Materiel (NAVICPINST 4491.2A). In the event that Contractor
Furnished Materiel is required for repair parts, the contractor shall requisition through the DOD
Supply System. DOD 4000.25-1-M, (MILSTRIP) Chapter 11 authorizes contractors to
requisition through the DOD Supply System.
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3.6 Electrostatic Discharge (ESD) Control Program. The contractor shall establish, implement
and document an ESD control program following the guidelines provided in EIA-625. ESD
protective measures shall be used during manufacturing, handling, inspection, test, marking,
packaging, storing and transporting ESD sensitive components.

3.7 Electromagnetic Environmental Effects (E3) Procedures. The Contractor shall plan for and
use proper (E3) control procedures in the Rebuild process and shall utilize TI-5820-25/22 in
conjunction with the detailed requirements specified in this document.

3.8 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System
that as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9002-1994, Quality
System Model for Quality Assurance in Production, Installation, and Servicing. The program
shall ensure quality throughout all areas to include design, fabrication, processing, assembly,
inspection, test, maintenance, and preparation for delivery and shipping. Unless otherwise
specified in the contract, the contractor shall be responsible for performance of all inspection
requirements. The Government reserves the right to perform any of the inspections set forth in
the contract where such inspections are deemed necessary to assure products and services
conform to the prescribed requirements. The Contractor shall provide an Inspection and Test

Plan that will ensure the Radio Set will meet or exceed the original performance characteristics
of the Radio Set.

3.9 Acceptance.

The performance of the Contractor and the quality of work delivered, including all equipment
furnished and documentation written or compiled, shaill be subject to in-process review and
inspection during performance. Inspection may be accomplished in-plant or at any work site or
location, and Marine Corps representatives shall be permitted to observe the work or to conduct
an inspection. Final inspection and acceptance testing shall be conducted at the Contractor's
Facility. Final acceptance shall be conducted on 100 percent of items to verify that the units
meet all requirements.

3.10 Rejection.

Failure to comply with any of the specified requirements listed herein shall be reason for
rejection by MCLB (Code 891), Albany, representative. The Contractor shall, at no additional
cost to MCLB, Albany, Georgia, correct the deficiencies and repeat the verification until an
acceptable compliance with acceptance test procedures is demonstrated.
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Pre-Induction Checklist
AN/PRC-104

1. Using the following criteria, inspect the items listed below.

a. Inspect for dirt, dust, sand, etc.
b Inspect for rust and/or corrosion damage.
¢. Inspect for any physical damage to different units. (cuts, dents, cracks, broken pins, etc.)
d. Ensure that all screws, washers, nuts, bolts, etc. are attached.
e. Inspect for dry rot on all rubber and plastic components.
f. Ensure that all covers and caps are attached.
g. Ensure that all knobs, switches and breakers operate frecly and properly.
h. Inventory for accountability.
S - Serviceable U - Unserviceable M - Missing

RT 1209A Receiver/Transmitter Inventory/Serviceability Check:
Volume OffMax Switch

Mode Pushbuttons, Right and Left

Frequency Selector Push button Switch, S1-S6
Frequency Display

Audio Connector

Controller (CONT) Connector

Receiver/Transmitter Interface Connector, P1
Indicators, VTIRCV/DTRCV/ECCM/RMT/USB/LSB
Indicators, F1 and F2

0. Handles

1. Chassis

bl A o

AM 6874 Amplifier Coupler Inventory/Serviceability Check:
Connector, Receiver/Transmitter to Amplifier, P1

Antenna Socket, Whip

Antenna Selector Switch, S1

Antenna Connector, BNC

Terminal, Ground, E3

Power Input Connector

Latch Assembly, Turn Lock, Front and Rear
Chassis

NN RN -

CY-7875 Battery Case #1 Inventory/Serviceability Check:
1. Case Assembly, Top

2.  Case Assembly, Bottom

3.  Connector Assembly, Receiver/Transmitter Power

Appendix A
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4.  Connector Assembly, Charger

5.  Latch Assembly, Turn Lock, Top Case to Bottom Case

6. Latch Assembly, Turn Lock, Battery Case to
Receiver/Transmitter

7.  Valve, Pressure Release

CY-7875 Battery Case #2 Inventory/Serviceability Check:
Case Assembly, Top

Case Assembly, Bottom

Connector Assembly, Receiver/Transmitter Power
Connector Assembly, Charger

Latch Assembly, Turn Lock, Top Case to Bottom Case
Latch Assembly, Turn Lock, Battery Case to
Receiver/Transmitter

7.  Valve, Pressure Release

A ol

Field Pack Inventory/Serviceability Check:

,  Strap, Shoulder, Right
Strap, Webbing, Waist

1.  Pack, Field, Camouflaged

2.  Frame, Field Pack, Aluminum
3. Shelf, Cargo Support

4,  Strap, Shoulder, Left

5

6.

Accessories Inventory/Serviceability Check:
Antenna, Whip, Omni directional, AT-271B
Antenna Element, Whip, AB-129

Cable Extension, Battery, CX-13023

Cable Assembly, 4’ Power Electrical

Cable Assembly, Radio Frequency

Case, Transit, CY08291

Handset, H250

Key, Telegraph, KY-872

Support, Antenna

.—n.—a.—n_ﬂ_;—l.—n;—u,—.E
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